STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

05/ 23/ 02
08-409004

B I

08- SBD- 58- 39. 4/ 39. 5
08- SBD- 40- S0. 7/ SO. 8

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

I N SAN BERNARDI NO COUNTY | N AND

NEAR BARSTOW ON ROUTE 40 AT MONTARA

ROAD UNDERCRCSSI NG AND ON ROUTE 58

AT THE 58 AND 15 SEPARATI ON
REPLACE BRI DGE RAI L

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

12, 159. 00

Bl D245
PACE 1
05/ 28/ 02

CONTRACT CODE 'E '

24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NE
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER EST

SS ENTERPRI SES -
30

3.57

RAS

FUND TOTAL HA21 412, 000
ENG NEERS EST 341, 000. 00 AMOUNT OVER
Bl D TOTAL Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

353, 159. 00 4

437, 896. 00 3

459, 680. 00 1

522, 300. 00 2

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

IRVINE CA 92614-5706

R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003- 1577

BEADOR CONSTRUCTI ON COVPANY
I NC

P OBOX 1

CORONA DEL MAR CA 92625

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

949 252- 0441
00615876
949 252-0266

760 731-7521
00749529
760 731-7501

949 724-0264
00720483
949 724-0267

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



08- 409004 Bl D245

08- SBD- 58- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 23/ 02 05/ 28/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL BARRI ER ( PORTI ON)
ONTARI O CA
ALCORN FENCE RAI LI NG
RI VERSI DE CA
H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
SOCAL STRI PI NG STRI PI NG

HUNTI NGTON BEACH CA

WEST COAST DEMCLI TI ON DEMOLI TI ON
ANAHEI M CA



08- 409004
08- SBD- 58- 3
05/ 23/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 28/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

GUARD RAIL AND CHAI N LI NK

REBAR

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE CO
Rl VERSI DE CA

G L M CONTRACTCRS
REDLANDS CA

HARBER CONSTRUCTI ON CO
SAN BERNADI NO CA

HI GHLI GHT ELECTRI CAL
Rl VERSI DE CA

H GHWAY SAFETY RENTAL
CHI NO CA

SOCAL STRI PI NG
HUNTI NGTON BEACH CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

METAL BEAM GUARD RAI L AND FENCE

REI NFCRCI NG STEEL

GRI ND CONCRETE

ELECTRI CAL

CONSTRUCTI ON SI GNS, CRASH CUSHI ONS AND K RAI L

STRI PI NG

BRI DGE REMOVAL ( PARTI AL)



08- 409004 Bl D245

08- SBD- 58- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 23/ 02 05/ 28/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE | TEM5 10, 19 AND 21
Rl VERSI DE CA
GLOBAL ENVI RONMENTAL ITEMS 1, 5, 6 AND 15
FOUNTAI N VALLEY CA
H  WAY SAFETY ITEM5S 1, 5, AND 6
CHI NO CA
SOCAL STRI PI NG ITEMS 3, 7, 8, 22 AND 23

HUNTI NGTON BEACH CA



08- 409004 Bl D245

08- SBD- 58- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 23/ 02 05/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
3 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 240 11.00 2, 640. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 000. 00 8, 000. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 90. 00 21, 600. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 300. 00 9, 900. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 120 22. 00 2, 640. 00
8 150722 REMOVE PAVEMENT MARKER EA 12 6. 00 72.00
9 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 690 14. 00 9, 660. 00
10 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 150. 00 4, 650. 00
(WOOD POST)
11 152329 RESET STRUCTURE MOUNTED Sl GN EA 2 2, 700. 00 5, 400. 00
12 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 310 14. 00 4,340. 00
(75 MM MAXI MUM)
13 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 21, 000. 00* 21, 000. 00
14 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 11, 000. 00* 11, 000. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 45 170. 00 7, 650. 00
17 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 2,000. 00 16, 000. 00
18 515020 REFI NI SH BRI DGE DECK MR 99 70. 00 6, 930. 00
19 ('SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 19 310. 00 5, 890. 00
20 (F) 833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 313 315. 00 98, 595. 00
21 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4, 400. 00 4, 400. 00
22 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 80 27. 00 2, 160. 00
( SPRAYABLE)
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12 11.00 132. 00
24 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 45, 000. 00* 45, 000. 00

TOTAL 353, 159. 00



08- 409004 Bl D245
08- SBD- 58- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 23/ 02 05/ 28/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 6, 500. 00* 6500. 00 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00

2 60, 000. 00* 60000. 00 85, 000. 00* 85000. 00 197, 670. 00* 197670. 00

3 12. 00 2880. 00 10. 00 2400. 00 10. 00 2400. 00

4 3, 500. 00 14000. 00 2,500. 00 10000. 00 5, 000. 00 20000. 00

5 65. 00 15600. 00 100. 00 24000. 00 75. 00 18000. 00

6 250. 00 8250. 00 350. 00 11550. 00 200. 00 6600. 00

7 22.00 2640. 00 20. 00 2400. 00 20. 00 2400. 00

8 6. 00 72.00 5.00 60. 00 10. 00 120. 00

9 17.00 11730. 00 35. 00 24150. 00 55. 00 37950. 00

10 160. 00 4960. 00 200. 00 6200. 00 140. 00 4340. 00

11 2,500. 00 5000. 00 2, 000. 00 4000. 00 5, 000. 00 10000. 00

12 25.00 7750. 00 10. 00 3100. 00 13.00 4030. 00

13 51, 000. 00* 51000. 00 17, 000. 00* 17000. 00 17, 000. 00* 17000. 00

14 35, 000. 00* 35000. 00 13, 000. 00* 13000. 00 13, 000. 00* 13000. 00

15 2,500. 00* 2500. 00 3, 500. 00* 3500. 00 3, 500. 00* 3500. 00

16 250. 00 11250. 00 200. 00 9000. 00 300. 00 13500. 00

17 2, 800. 00 22400. 00 1, 500. 00 12000. 00 2, 000. 00 16000. 00

18 250. 00 24750. 00 200. 00 19800. 00 150. 00 14850. 00

19 300. 00 5700. 00 100. 00 1900. 00 300. 00 5700. 00

20 310. 00 97030. 00 500. 00 156500. 00 200. 00 62600. 00

21 4, 500. 00 4500. 00 2, 000. 00 2000. 00 4, 000. 00 4000. 00

22 28. 00 2240. 00 25.00 2000. 00 30. 00 2400. 00

23 12. 00 144. 00 10. 00 120. 00 20. 00 240. 00

24 42, 000. 00* 42000. 00 40, 000. 00* 40000. 00 46, 000. 00* 46000. 00

TOT 437, 896. 00 459, 680. 00 522, 300. 00




